OSTÉOPEINTURE

CLIENT:	THOMAS LAMARRE
PROJECT:	LAMARRE_02

DATE:	August 3, 2022

DESCRIPTION OF WORK

1) Front Balcony - 1 maintenance coat	850 $
> includes washing, light sanding and 1 coat of stain (2 coats on the few bare spots).	
> includes Behr Premium stain	
> includes stabilizing the loose railing	
2) Back Balcony	1,100 $
> work as discussed: washing, sanding excl. inner faces of spindles and tight corners, staining everything, etc.	
> includes caulking job as discussed	
> **excludes** repairs of front and side planks charged at 60$/H + materials (cost estimated at 250-500$)	
3) Side Fence	1,100 $
4) Railing	
> work as discussed: washing, sanding excl. inner faces of spindles and tight corners, staining everything, etc.	600 $
(TOTAL)	3,650 $
TOTAL FOR FULL PACKAGE (incl. 4 options)	**3,000 $**

PAINT AND PRODUCTS

BEHR PREMIUM stain	Colour	Same as existant or color match, as possible
High-quality **SANSIN DEC** penetrating stain	Colour	TBD, Matte finish

PROPOSED START DATE	September	DURATION OF WORK	1 week
GRAND TOTAL	**3,000 $**	**DEPOSIT AMOUNT**	**$1,000**

Payment Method	The remaining balance is to be paid in **cash** at the middle (50%), and upon completion of the work (50%).

All additional work will be charged accordingly.
This quote is valid for a period of 30 days.
The client is responsable for ensuring that the work conforms to the specifications and permits required by the City.

Client Signature		Representative of OP	

OSTÉOPEINTURE
222 St. Joseph boul. Est, Montréal, QC H2T 1H6
438-870-8087 | osteopeinture@gmail.com
www.osteopeinture.com
RBQ# 5790-0045-01