OSTÉOPEINTURE

CLIENT:	FUMIHIRO HASEGAWA
PROJECT:	HASEGAWA_01

DATE:	April 5, 2022

DESCRIPTION OF WORK

Preparation, and 2 coats of high quality paint on all walls, ceilings, baseboards, doors, and frames including:	5,700 $
- The staricase of the entrance	
- The dining room, kitchen, and hallway (including the closet, and heater)	
- The living room (including the fireplace) (excluding the shelves)	
- The staircase leading to the 2nd floor (including the skylight)	
- Bedroom 1 (including the closet)	
- Bedroom 2 (including 2 closets)	
Preparation, and 2 coats of high quality paint on both railings	700 $
TOTAL	6,400 $

PAINT AND PRODUCTS

Walls: SW Duration Interior	Colour code and Finish	White - Satin
Ceiling: SW Promar	Colour code and Finish	White - Semi Gloss
Baseboards, doors, frames, cornices: High quality trim paint	Colour code and Finish	White - Semi Gloss

PROPOSED START DATE	TBD	DURATION OF WORK	Approximately 10-12 Days
GRAND TOTAL	**$7,360**	**DEPOSIT AMOUNT**	**$2,200**

Payment Method	**The remaining balance is to be paid by cheque, or *Interac*e-transfer after the deposit (50%) and at the completion of the work (50%), within 5 days after completion.**

All additional work will be charged accordingly.
This quote is valid for a period of 30 days.
The client is responsable for ensuring that the work conforms to the specifications and permits required by the City.

Client Signature		Signature of Representative of OP	

OSTÉOPEINTURE

222 St. Joseph boul. Est, Montréal, QC H2T 1H6

438-870-8087 | osteopeinture@gmail.com

www.osteopeinture.com

RBQ# 5790-0045-01