OSTÉOPEINTURE

CLIENT	Matthew Ades
PROJECT	ADES_01

ADDRESS	333 Redfern Ave, Westmount
DATE	Nov 23, 2024

DESCRIPTION OF WORK

OUR PRICE INCLUDES

- Proper preparation work, including primer where needed, and 2 coats of paint on all agreed upon surfaces
- Outdoor preparation includes cleaning of surfaces, chipping, and scraping of loose paint, caulking, and puttying
- Clean up at the end of each day, leaving the space clean
- Protection of all plants and vegetation
- A clean and respectful working environment to make the work period as smooth as possible for you
- Major repairs are excluded from the quote and will be charged at 75 $/h plus taxes and materials.

EXTERIOR PAINTING *[Approximate Budget]*	
Front of House	**2,600 $**
Wood fascia beams, soffit, and 2nd floor window frame	1,350 $
Façade bricks	750 $
2nd floor window frame	500 $
Left Side (Full stucco wall with triangle fascia, & soffit)	**2,700 $**
Wood fascia beams, and soffits	1,100 $
Stucco	1,600 $
Left Side (Half-timbered upper story & soffit)	**3,550 $**
Wood fascia, soffits, and window frame	2,800 $
Stucco	750 $
Back of House	**4,450 $**
Stucco	2,450 $
Wooden deck (Horizontal parts only)	2,000 $
Extra times	**2,950 $**
Full stucco pressure washing	400 $
Daily set up & wrap up	1,100 $
Final clean up	1,450 $
Paint & Stain	**1,590 $**
Paint for wood *[approx 5-6 galons]*	450 $
Paint for stucco *[approx 12-13 galons]*	700 $
Primer for stucco *[approx 2 galons]*	200 $
Stain for deck *[approx 2 galons sansin]*	240 $
SUBTOTAL	**17,840 $**
RENTALS & SCAFFOLD INSTALLATION	
Scaffolding Total	**4,600 $**
Rentals	1,800 $
Installation, and tear down *[2500-2800$]*	2,800 $
[OPTION ADD-ONS]	
Wood & stucco repairs	TBD
SUBTOTAL ADD-ONS	**4,600 $**
TOTAL	**22,440 $**
TPS # 7784757551RT0001	1,122.00 $
TVQ # 1231045518	2,238.39 $
GRAND TOTAL	**25,800 $**

PAINT AND PRODUCTS		
Our quotes include high-end exterior paint and all materials required for proper preparation of surfaces.		
Wood: SW Duration exterior	Colour :	TBD: Colour match
Stucco: SW Duration exterior	Colour :	TBD: Colour match
Concrete & Masonry Primer: SW Loxon	Colour :	Extra White
Deck Stain: Sansin DEC	Colour :	TBD

DETAILS & MODALITIES					
PROPOSED START DATE	Summer 2025	**DURATION OF WORK**	3 - 4 Weeks	**DEPOSIT AMOUNT**	**$6,000**
Payment Method		The remaining balance is to be paid in cash, cheque or e-transfer, with installments spread out on a weekly basis throughout the work.			
All additional work will be charged accordingly. This quote is valid for a period of 30 days. The client is responsable for ensuring that the work conforms to the specifications and permits required by the City.					
Client Signature		OstéoPeinture Representative			

OSTÉOPEINTURE

#201 - 80 rue Saint-Viateur E., Montréal, QC H2T 1A6

438-870-8087 | osteopeinture@gmail.com

www.osteopeinture.com

RBQ# 5790-0045-01