OSTÉOPEINTURE

CLIENT:	Andrew Sharp
PROJECT:	A_SHARP_01

DATE:	April 28, 2021

DESCRIPTION OF WORK

Preparation and 2 coats of paint on front of house	1,400 $
--> includes washing, scraping, sanding, priming, and painting	
--> includes balcony fascia, supports, soffit, and the ceiling in front of the door	
--> includes the cornice above the balcony	
--> includes the fascia above the bay windows, and the metal part on its roof	
Preparation and 2 coats of paint on the front porch	800 $
--> includes washing, scraping, sanding, priming, and painting of the steps and porch	
Preparation and 2 coats of paint on the top cornice of the front of the house	500 $
--> includes washing, scraping, sanding, priming, and painting	
Preparation and 2 coats of paint on brick wall where necessary	500 $
--> includes washing, scraping, priming, and painting	
TOTAL	3,200 $

PAINT AND PRODUCTS

Sherwin Williams Duration Exterior	Colour code and Finish	Black - Semi Gloss
Sherwin Williams Duration Exterior	Colour code and Finish	White - Semi Gloss
Sherwin Williams porch and floor	Colour code and Finish	TBD - Semi Gloss
Sherwin Williams multi purpose latex primer	Colour code and Finish	N/A

PROPOSED START DATE	Mid August	DURATION OF WORK	6 days
GRAND TOTAL	**$3,450**	**DEPOSIT AMOUNT**	**$690**

Payment Method	The remaining balance is to be paid **by cheque or *Interac e-transfer*** at the work's completion, or within five days of its completion.

All additional work will be charged accordingly.
This quote is valid for a period of 30 days.
The client is responsable for ensuring that the work conforms to the specifications and permits required by the City.

Client Signature		Signature of Representative of OP	

OSTÉOPEINTURE
222 St. Joseph boul. Est, Montréal, QC H2T 1H6
438-870-8087 | osteopeinture@gmail.com
www.osteopeinture.com
RBQ# 5790-0045-01