OSTÉOPEINTURE

CLIENT:	Annie Sorich
PROJECT:	SORICH_01

DATE:	April 1, 2022

DESCRIPTION OF WORK

Washing, Sanding and Staining of back Deck	3,000 $
--> includes pressure wash with wood care products	
--> includes high quality Sansin wood stain, colour of your choice	
Preperation and Painting of Wood siding on front and side of house	2,500 $
--> includes high quality Sherwin Williams exterior paint	
--> includes ladder and equipment rentals to work at heights	
Preperation and Painting of wood shutters, front door with moulding and AC fence	1,400 $
--> includes high quality Sherwin Williams exterior paint	
--> includes ladder and equipment rentals to work at heights	
Latice work to be charged at 60$ / hour for the total work time	
TOTAL	6,900 $

PAINT AND PRODUCTS

Sansin exterior wood stain	Colour code and Finish	TBD
Sherwin Williams Duration Exterior Paint	Colour code and Finish	TBD
Sherwin Williams Duration Exterior Paint	Colour code and Finish	TBD

PROPOSED START DATE	6/1/2022	DURATION OF WORK	Approx 2 Weeks
GRAND TOTAL	**$6,900**	**DEPOSIT AMOUNT**	**$2,000**

Payment Method	The remaining balance is to be paid at the halfway point (50%) and upon the completion of the work (50%) - this price is to be paid in Cash.

All additional work will be charged accordingly.
This quote is valid for a period of 30 days.
The client is responsable for ensuring that the work conforms to the specifications and permits required by the City.

Client Signature		Representative of OP	

OSTÉOPEINTURE

222 St. Joseph boul. Est, Montréal, QC H2T 1H6

438-870-8087 | osteopeinture@gmail.com

www.osteopeinture.com

RBQ# 5790-0045-01