OSTÉOPEINTURE

CLIENT:	Marie-Dianne Ouimet
PROJECT:	Ouimet01

DATE:	November 24, 2021

DESCRIPTION OF WORK

Painting and preparation of all walls and trim in the Entrance, Staircase, Hallway, Boys bedroom, Office and Dinning room	5,600 $
--> Includes ceilings and cornices in the Dinning room and Boys bedroom	
--> Includes a Zero VOC paint for boys bedroom	
--> Includes cleaning and restoring liveable access to the main spaces each day -- to be clarified and organized	
--> Includes speficied colours for each space as discussed on the estimate	
--> Includes top quality paint for ceilings, walls and trim	
--> Includes all doors in upstairs hallway and dinning room	
Repairs - all specified repairs including the minor structural repair in the upstairs hallway	1,150 $
Moving / Protecting - All the furniture in boys bedroom, office, dining room and entrance + moving of armoire downstairs	850 $
TOTAL	7,600 $

PAINT AND PRODUCTS

As discussed during the estimate.	Colour code and Finish	
	Colour code and Finish	
	Colour code and Finish	

PROPOSED START DATE	Week of the 29th Nov or 6th Dec	DURATION OF WORK	7-8 Days Approx.
GRAND TOTAL	**$7,600**	**DEPOSIT AMOUNT**	**$2,300**

Payment Method	The balance is to be paid in **CASH** at the middle of the work **(50%)** and upon the completion of the work **(50%)** within 5 days.

All additional work will be charged accordingly.
This quote is valid for a period of 30 days.
The client is responsable for ensuring that the work conforms to the specifications and permits required by the City.

Client Signature		Signature of Representative of OP	

OSTÉOPEINTURE

222 St. Joseph boul. Est, Montréal, QC H2T 1H6

438-870-8087 | osteopeinture@gmail.com

www.osteopeinture.com

RBQ# 5790-0045-01