OSTÉOPEINTURE

CLIENT:	**ERIK HOLODY**
PROJECT:	**HOLODY_01**

DATE:	**January 31, 2022**

DESCRIPTION OF WORK

A) Preperation and 2 coats of paint on staircase walls	1,000 $
B) Preperation and 2 coats of paint on trim work of staircase	600 $
Options A+B Sub-total --->	**1,600 $**
C) Preperation and 2 coats of paint on remaining hallway and entrance walls	2,200 $
TOTAL	**3,800 $**

PAINT AND PRODUCTS

Benjamin-Moore Regal	Colour code and Finish	To match whats already been purchased by the client
Benjamin-Moore trim paint	Colour code and Finish	Provided by client
	Colour code and Finish	

PROPOSED START DATE	2/14/2022	DURATION OF WORK	4-5 days
GRAND TOTAL	**$3,800**	**DEPOSIT AMOUNT**	**$1,140**

Payment Method	The remaining balance is to be paid **in CASH** upon the completing of the work or within the following 5 days.

All additional work will be charged accordingly.
This quote is valid for a period of 30 days.
The client is responsable for ensuring that the work conforms to the specifications and permits required by the City.

Client Signature		Signature of OP Representative	

OSTÉOPEINTURE

222 St. Joseph boul. Est, Montréal, QC H2T 1H6

438-870-8087 | osteopeinture@gmail.com

www.osteopeinture.com

RBQ# 5790-0045-01