OSTÉOPEINTURE

CLIENT:	Melania Cristescu
PROJECT:	CRISTESCU_01

DATE:	April 7, 2022

DESCRIPTION OF WORK

Preparation and 2 coats of paint on the walls of the entrance stair case	
--> includes plaster repairs above entrance door	
-->includes high end Sherwin Williams superpaint, colour match to previous colour	
--> includes ladder work at heights for the top of the staircase	
Preparation and 2 coats of paint on the ceiling of entrance stair case and top wall with window	
-->includes Sherwin Williams ceiling paint	
-->includes ladder work for edging at heights	
Preparation and 2 coats of paint on both skylights	
Preparation and 2 coats of paint on the 4 specified ceilings	
TOTAL	3,700 $

PAINT AND PRODUCTS

Sherwin Williams Super Paint	Colour code and Finish	Colour match to previous colour
Sherwin Williams Ceiling Paint	Colour code and Finish	Standard Matte finish
	Colour code and Finish	

PROPOSED START DATE	4/11/2022	DURATION OF WORK	Approx 3-4 days
GRAND TOTAL	**3700 $ (tax included)**	**DEPOSIT AMOUNT**	**$900**

Payment Method	The remaining balance is to be paid (50%) at the beginning of the work and (50%) is to be paid upon completion of the work.

All additional work will be charged accordingly.
This quote is valid for a period of 30 days.
The client is responsable for ensuring that the work conforms to the specifications and permits required by the City.

Client Signature		Representative of OP	

OSTÉOPEINTURE
222 St. Joseph boul. Est, Montréal, QC H2T 1H6
438-870-8087 | osteopeinture@gmail.com
www.osteopeinture.com
RBQ# 5790-0045-01