OSTÉOPEINTURE

| | | | |
|---|---|---|---|
| CLIENT | Robert Lando | ADDRESS | 3070 Jean Girard Street |
| PROJECT | LANDO_01 | DATE | August 8, 2024 |

## DESCRIPTION OF WORK

**OUR PRICE INCLUDES**

- Preparation, primer where needed and 2 coats of paint on all walls, doors, doorframes, trim and ceilings
- Clean up and vacuum at the end of each day, leaving the space clean, livable and comfortable
- Covering of all floors and any furniture present in the space
- Removal and reinstallation of any wall plates and wall hardware
- A respectful, clean and quiet working environment to make the work period smooth for you and your family
- Any major additional repairs will be charged at 60 $/H plus taxes and materials.

**INTERIOR PAINTING**

| | |
|---|---|
| **Basment** | **3,250 $** |
| ➛ Main space | 1,000 $ |
| ➛ Electrical room + laundry closet | 800 $ |
| ➛ Garage entrance door two sides | 650 $ |
| ➛ Basement Staircase | 800 $ |
| **Ground Floor** | **5,150 $** |
| ➛ Kitchen | 800 $ |
| ➛ Lobby + closet | 750 $ |
| ➛ Living area + dinning area | 2,500 $ |
| ➛ Staircase towards the second floor | 700 $ |
| ➛ Powder room | 400 $ |
| **Second Floor** | **4,200 $** |
| ➛ Main space + closet | 900 $ |
| ➛ Office 1 + closet | 1,100 $ |
| ➛ Office 2 + closet | 1,300 $ |
| ➛ Bathroom ceiling | 200 $ |
| ➛ Staircase towards the third floor | 700 $ |
| **Third Floor** | **3,400 $** |
| ➛ Main space | 900 $ |
| ➛ Bedroom + closet | 1,100 $ |
| ➛ Office + closet | 1,100 $ |
| ➛ Bathroom ceiling | 300 $ |
| **SUBTOTAL** | **16,000 $** |
| **[ADD-ONS -TO BE CHARGED UPON COMPLETION]** | |
| **Major Repairs [Charged at 75$/ hour]** | |
| ➛ Removal and replacment of damaged gypse near laundry closet | |
| ➛ Patching of holes inside laundry closet | |
| ➛ Repairs of kitchen ceiling cracks | |
| | |
| **TOTAL** | **16,000 $** |
| TPS # 7784757551RT0001 | 800.00 $ |
| TVQ # 1231045518 | 1,596.00 $ |
| **GRAND TOTAL** | **18,396 $** |

## PAINT AND PRODUCTS

Our quotes include high-end interior paint and all materials required for proper preparation of surfaces.

| | | |
|---|---|---|
| Sherwin Williams Duration Interior Paint [walls] | Colour: | TBD |
| Sherwin Williams Promar 400 [ceiling] | Colour: | extra white |
| Sherwin Williams B53 trim paint [columns and ceiling medalions] | Colour: | extra white |

## DETAILS & MODALITIES

| | | | | | |
|---|---|---|---|---|---|
| **PROPOSED START DATE** | Sept 2, 2024 | **DURATION OF WORK** | Approx 2 weeks | **DEPOSIT AMOUNT** | **$1,700** |
| **Payment Method** | | The remaining balance is to be paid in cash, cheque or e-transfer, with installments spread out on a weekly basis throughout the work. | | | |

**All additional work will be charged accordingly.**
**This quote is valid for a period of 30 days.**
**The client is responsable for ensuring that the work conforms to the specifications and permits required by the City.**

| | | | |
|---|---|---|---|
| Client Signature | | OstéoPeinture Representative | |


OSTÉOPEINTURE

#201 - 80 rue Saint-Viateur E., Montréal, QC H2T 1A6
438-870-8087 | osteopeinture@gmail.com
www.osteopeinture.com
RBQ# 5790-0045-01