OSTÉOPEINTURE

CLIENT:	Caterina Desche
PROJECT:	DESCHE_01

DATE:	May 26, 2021

DESCRIPTION OF WORK

Preparation, and 2 coats of stain on front porch, and front balcony	
--> includes 2 sets of steps	
--> includes the floors of the porch and the balcony	
--> includes the horizontal parts of the railings	
--> excludes the spindles, and soffit	
Preparation includes washing and sanding of the wood	
All reparations will be charged by the hour, and material for them will be an added extra	45$/H
TOTAL	3,900 $

PAINT AND PRODUCTS

Sansin stain		Colour code and Finish	TBD - Semi Transparent
PROPOSED START DATE	September	DURATION OF WORK	1 week
GRAND TOTAL	**$3,900**	**DEPOSIT AMOUNT**	**$780**

Payment Method	The remaining balance is to be paid **by cheque or *Interac E-transfer* at the completion of work**, or in the 5 following days.

All additional work will be charged accordingly.
This quote is valid for a period of 30 days.
The client is responsable for ensuring that the work conforms to the specifications and permits required by the City.

Client Signature		Signature of Representative of OP	

OSTÉOPEINTURE
222 St. Joseph boul. Est, Montréal, QC H2T 1H6
438-870-8087 | osteopeinture@gmail.com
www.osteopeinture.com
RBQ# 5790-0045-01