OSTÉOPEINTURE

CLIENT:	Zenith Chance
PROJECT:	CHANCE_01

DATE:	May 4, 2022

DESCRIPTION OF WORK

OUR PRICE INCLUDES

- Preperation , primer where needed and 2 coats of paint on all walls, doors, doorframes, trim and ceilings
- Clean up and vacuum at the end of each day, leaving the space clean, livable and comfortable
- Covering of all floors and any furniture present in the space, as well as removal of wall plates and wall hardware
- Any major additional repairs will be charged at 60$ per hour upon completion of the work

Common space - including kitchen and hallway.	
Bedroom 1 (not including closet)	
Bedroom 2 (including closet doors)	
Staircase	
TOTAL	2,850 $

PAINT AND PRODUCTS

Sherwin Wiliams Super Paint (walls and base boards)	Colour code and Finish	Pure white - Satin finish
Sherwin Williams Promar 400 Ceiling paint	Colour code and Finish	Extra white - Flat finish
Sherwin Williams Duration home (bathroom)	Colour code and Finish	Pure white - Satin finish

PROPOSED START DATE	16 May 2022	DURATION OF WORK	Approx 5 days
GRAND TOTAL	**3300 (tax included)**	**DEPOSIT AMOUNT**	**$900**

Payment Method	The remaining balance ios to be paid in **CASH / CHEQUE or E-TRANSFER** at the middle (50%), and upon completion of the work (50%)

All additional work will be charged accordingly.
This quote is valid for a period of 30 days.
The client is responsable for ensuring that the work conforms to the specifications and permits required by the City.

Client Signature		Representative of OP	

OSTÉOPEINTURE

222 St. Joseph boul. Est, Montréal, QC H2T 1H6

438-870-8087 | osteopeinture@gmail.com

www.osteopeinture.com

RBQ# 5790-0045-01